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STATE OF CALIFORNIA - DEPARTMENT-OFTRANSRORTATION | ol Lt | k’% %, ag’ Sa—z
CERTIFIED DVBE SUMMARY b2 PAERTTOAT 1:0BL RCvD
DES-OE-0102.5 (REV 3/2008)
DISTRICT-COUNTY-ROUTE: -
CONTRACTNO.: _ 08-1E3004
TOTAL BID: 634,575.00
BID OPENING DATE: _05/17/2016
BIDDER'S NAME: V AP CONSTRUCTION INC
DVBE PRIME CONTRACTOR CERTIFICATION *
Bid Item Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE ? Certification No.)
2(Partial) Construction Area Signs Mallard Construction Inc 10,460.00
3(Partial) Traffic Control 714-785-5394 11,460.00
19 Furnish Sign 1748928 625.00
20 Install Sign 1,900.00
21 Furnish Sign 1,260.00
22 Retroreflective Sheeting 7,755.00
23 Thermoplastic Pavement Marking 720.00
Names of first tier DVBE subcontractors and their items of work listed must $ 34.180.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 539 %

Identify second and lower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with
Department of General Services (DVBE prime contractors are credited with 100 percent DVBE
participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the
planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

: 05/19/2016

Sig

714-253-3270

Date

(Area Code) Telephone Number

ARVIND PRASAD

Contact Person

(Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in altemate formats.
Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

For information, call (916) 654-6410, TTY 711, or write to
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-4 MALLARD CONSTRUCTION INC. ‘3 -°"—

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB# 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865 Quote No: GR-2258
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Agency: Caltrans Addenda Noted: 1,2 are noted
DIR Number: 1000007027
Project: Contract 08-1E3004 - Install Ramp Metering System at NB Estimator: Gary Rivers
and SB Entrance Ramps Zmail Address: gary@mallardinc.com
Bid Date: 5/17/2016 Cell Phone 714-785-5394
Item ltem Description Quantity JUnit Unit Price Extended Price
2 Construction Area Signs (See below Terms) 1] 1s |$ 10460005 10,460.00 /
3 [Traffic Control System - For Mallard Forces Only 1l s s 150000f$  1,500.00
19 IFumIsh Single Sheet Aluminum Sign (.080 Unframed) 50] SF |$ 1250 8 625.00
20 |install Sign (Strap and Saddle Method) 20] EA |3 95.00 | $ 1,900.00 p~
21 Furnish Single Sheet Aluminum Sign (.080 Unframed) for 72| SF |s 17.50 | 1,260.00
Retroreflective Sheeting (Type XI) s -
22 WRetroreﬂective Sheeting (Type Xi) 470 SF | S 1650 S 7,755.00 ?;
23 Thermoplastic Pavement Marking 721 SF |$ 10.00 | 5 720.00
$ 2
CAS Terms s -
Price does not include maintenance, relocation changes of dates s -
or replacements. S -
Core Drilling or Concrete Repair / Patchwork is not included S -
Estimate reflects the entire quantity of signs and does not s -
reflect signs to be reused. S -
If Signs are damaged, lost, stolen the Contractor will bear all s -
cost. $ -
Price includes all Signs noted in the MIP Drawings. S -
All Sign fabrication cost will be tracked under item #22 s -
$ =
$ _
$ -
$ =
$ 5
o e S $ -
DV BE GorL BID TOTAL: |$ 24,220.00 |~
CLAM gD
Project inclusions / Exclusions: “TOTAL Cehim ep Py 142 = 242200
A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Uquida'gd + q Q002

Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operatior
General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.

\

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [No], Traffic Signs-Striping 2./,,_‘_\‘30
Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No], /
Temp tab removal [No], Post “No Parking” Signs [No], Curb Painting [No], Channelizers [No]
C. Total move-ins included in this quote for Permanent Striping / Sign Construction will be as noted: 4 EA
Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost: S 2,500.00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared
accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
If any Striping removals fall below the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held
responsible for stripe removal of that material.
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@ MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 89 / 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
1762 N. Neville St. Orange CA 92865

Ph. (714) 785-5394 Fax (714) 974-1753

E-MAIL: gary@mallardinc.com

Agency: Caltrans Addenda Noted: 1,2 are noted
DIR Number: 1000007027
Project: Contract 08-1E3004 - Install Ramp Metering System at NB Estimator: Gary Rivers
and SB Entrance Ramps Cell Phone: 714-785-5394
Bid Date: 5/17/2016 Quote No: GR-2258
3 Traffic Control System (See Below Item)
~Single Lane, 1 Direction, 1 Location , 2 Laborers (Up to 8 Hours) $ 1,450.00 M
Each Additional Lane within the same closure $150.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours) $1,450.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) $ 1,450.00

(No Charge for Ramp Closure within Closed Lane)
Additional Closure (of equal or lesser value) performed by the same crew
during any work shift will be charged at 50%

{Please note that Each Truck with a two man operation will have

the following Equipment - 200 Night Cones, up to Two Arrow boards,
Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only
and up to 10 Ea. Type One Barricades with Flashing Beacons.

Any additional equipment / material will be charge at Caltrans Rates)

Mallard Construction reserves th zht to request a secure parking

location for its Traffic Control Vehicle within the Contractor Job

site yard. Parking to be provided to crew upon arrival to secure pricing

2 Man Flagging Operation (Up to 8 hrs. on site) $1,450.00
3 Man Pilot Car (Up to 8 Hrs. on site) $1,950.00
If Rumble Strip rental is required, then please add the following
cost (Rental) Weekly 5 650.00
Monthly $ 1,800.00
One Man Crew with / Truck & Equipment (Up to B Hrs. on site) $ 980.00
Additional Laborers (Up to 8 Hrs. on site) $470.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - $ 0.49 per mile charge) $990.00

Attenuator Truck without Driver ( $ 0.49 per mile charge)

Daily $300.00
Weekly $ 800.00
Monthly $ 2,800.00
PCMS Boards
Daily $150.00
Weekly $ 400.00
Monthly $900.00
v
/Arw time after 8 hours will be charge to the contractor as an overtime rate of $ 105.00 per hour per person. — ¥ - = Z2-\e O
foesor
First 8 Hours on a Saturday or Sunday please add $ 285.00 per person for overtime rate difference -—--—-"'""—;a-___'
='| bk®
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BUILDING GREEN -BUYING GREEN -WORKING GREEN

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name
Doing Business As
Address

Email

MALLARD CONSTRUCTION INC
MALLARD CONSTRUCTION INC

1762 N. NEVILLE ST Phone (760) 550-1645
. ORANGE, CA 92865 FAX (714) 9741753
Construction

Business Types

Service Areas

Keywords

Construction License Types

Classifications

Active Certifications

TYPE
SB
DVBE

Certification History

TYPE

DVBE

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683

Non-Manufacturer

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade
Waterproofing

B - General Building Contractor

C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement

C-39 - Roofing

D-06 - Concrete Related Services

D-38 - Sand and Water Blasting

D-42 - Sign Installation

D-64 - Non-specialized

721410 - Highway and road construction services

STATUS FROM TO
Approved Nov 4, 2013 Nov 30, 2016
Approved Nov 4, 2013 Nov 30, 2016
STATUS FROM TO
Expired Dec 18, 2012 Dec 31,2013

5/23/2016
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SB Expired Dec 18,2012 Dec 31, 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 5/23/2016
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